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COUNTY

BARTHOLOVEW

BENTCN

CARROLL

CLAY

DEARBCORN
DECATUR
FRANKLI N
RI PLEY

DEKALB

DELAWARE
RANDCL PH

ELKHART

ELKHART

FULTON

CONTRACT #

M -26629- A

B -26647-A

B -26667-A

B -25914-A

M -26576- A

B -26641-A

RS- 26369- A

M -26491- A

RS-26443- A

R -26565- A

B -26342-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

DEBRI S REMOVAL FROM CHANNEL
AT 1-65 OVER DR FTWOOD R VER
(RP 068+059)

BRI DGE REPLACEMENT ON COUNTY
ROAD 700 NORTH OVER CARPENTER
CREEK, 5.0 km EAST OF SR 55

BRI DGE REHABI LI TATI ON ON
COUNTY RQOAD 250 WEST OVER
WABASH RI VER, 9.6 km SOUTH COF
VWH TE COUNTY LI NE

BRI DGE REPLACEMENT ON SR 42
OVER MO NTYRE CREEK, 7.5 km
EAST OF SR 59 (RP 16+12)

GUARDRAI L VAl NTENANCE ON | - 74
FROM SHELBY/ DECATUR COUNTY

LI NE TO | NDI AN CHI O STATE
LINE (RP 123+018 TO 171+024)

BRI DGE REHABI LI TATI ON ON M LL
STREET ( SPENCERVI LLE) ( QLD
COUNTY ROAD 68) OVER ST
JOSEPH RIVER, 0.6 km EAST OF
SR 1

ASPHALT RESURFACE ON SR 28
FROM SR 67 TO SR 1

PAVEMENT PATCH NG CONCRETE
ON SR 19 FROM BRI STCL STREET
TO M CHI GAN STATE LI NE

ASPHALT RESURFACE ON SR 19
FROM SR 119 TO US 20 (RP
103+760 TO RP 112+026)

ENHANCEMENT, STREETSCAPE ON
SR 14 TO 67m EAST OF THE
I NTERSECTI ON W TH SR 19

BRI DGE REHABI LI TATI ON ON SR
18 OVER M SSI SSI NEWA Rl VER,
1.5 MLES EAST CF SR 9 (RP
104+68)

(BY COUNTY)

CONTRACTOR
ALPHA EXCAVATI NG & LANDSCAPI NG
VESTPCORT , IN

WRTZ & YATES, |NC
KENTLAND , IN

WRTZ & YATES, |NC
KENTLAND , IN

FORCE CONSTRUCTION CO I NC.
COLUMBUS , IN

C- TECH CORPORATI QN, | NC.
BOGGSTOMN , I N

AWARD PENDI NG

L I C A CONSTRUCTI ON
BERNE , IN

BROOKS CONSTRUCTI ON
FORT WAYNE , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

BROCKS CONSTRUCTI ON
FORT WVAYNE , IN

AWARD PENDI NG

RUN DATE :
LETTI NG DATE :

February 28, 2003
February 18, 2003

CONTRACTCR' S

BI D

16, 895.

365, 318.

869, 182.

1, 095, 944.

133, 492.

682, 440.

779, 604.

1, 865, 446.

283, 365.

00

57

69

42

30

07

94

25

57

DATE TO BE
COVPLETED

30 WD.

55 WD.

10/ 17/ 03

07/ 31/ 04

06/ 30/ 04

11/ 15/ 03

10/ 17/ 03

08/31/03

11/01/05
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COUNTY

GREENE

HARRI SON

HENRY
RANDCLPH

JASPER

JAY

JEFFERSON

LAKE

LAPCRTE

MARI ON

CONTRACT #

B -26419-A

R -26554- A

M -26575- A

RS-26370- A

B -26051-A

RS- 26581- A

B -26723-A

B -26716-B

BT-26227- A

R -26549- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON SR
18 OVER TROY AVE (MARI ON) AND
ON SR 18 OVER NORFOLK
SOUTHERN RAI LROAD, 6.0 AND
6.1 MLES EAST OF SR 13 (E
JCT)

STCRM SEVER REPAIR OR
REPLACEMENT ON STATE ROAD 157
AT VEST O TY LIMTS OF

VIORTHI NGTON (RP 9+53)

DEBRI S REMOVAL FROM CHANNEL
AT SR 335 OVER | NDI AN CREEK
(RP 000+013)

ASPHALT RESURFACE ON US 36
FROM SR 3 TO US 35

BRI DGE REPLACEMENT ON SR 49
OVER WHEATFI ELD DI TCH, 0. 96
km NORTH OF SR 10 (RP 9+43)

ASPHALT RESURFACE ON SR 1
FROM 0. 72 M LE NORTH OF SR 67
TO 2.49 M LES NCRTH CF SR 26
NORTH JCT.

BRI DGE REHABI LI TATI ON ON
SOUTH ENTRANCE PARK ROAD I N
CLIFTY FALLS STATE PARK, 0.3
M LE NORTH OF SR 56

BRI DGE REPAI R- STRAI GHTEN BEAM
ON 73RD AVENUE (MERRI LLVI LLE)
(CR 330) OVER |-65, 0.94 MLE
NORTH OF US 30 (RP 253+67)

BRI DGE REHABI LI TATI ON AND
BRI DGE PAI NTI NG ON US 421
OVER TOLL RD, 2.02 M NORTH
OF SR 2 (MP 39.01) AND ON
RAMP FROM TOLL RD TO M CH GAN
O TY TOLL PLAZA (MP 38.82)

| NTERCHANGE MCODI FI CATI ON,

BRI DGE REPLACEMENT, Sl GNS,

SI GNALS ON |-465 AT |-465 AND
56TH STREET

(BY COUNTY)

CONTRACTCR

BAKER & SCHULTZ, | NC.
DECATUR , IN

O MARA, DAVE CONTRACTCR
NORTH VERNON , I N

HAUER EXCAVATI NG
VALLONIA , IN

E & B PAVING | NC.
ANDERSON , I N

WRTZ & YATES, |NC
KENTLAND , IN

L I C A CONSTRUCTI ON
BERNE , IN

REJECTED TO BE RE- ADVERTI SED

ClVIL CONSTRUCTI ON, | NC.
PLAAN G TY , OH

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

BERNS/ WEDDLE JO NT VENTURE
I NDI ANAPCLIS , IN

RUN DATE :
LETTI NG DATE :

February 28, 2003
February 18, 2003

CONTRACTCR S

BI D

728, 498.

1, 224, 089.

14, 450.

1, 664, 609.

702, 142.

1, 061, 235.

87, 244.

423, 918.

28, 146, 662.

51

20

00

96

71

58

06

04

83

DATE TO BE
COWPLETED

08/ 22/ 03

11/ 15/ 03

06/ 30/ 03

65 WD.

65 WD.

11/ 15/ 03

10/ 03/ 03

07/ 01/ 03

11/ 15/ 03
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COUNTY
M AM

MONTGOVERY

O/NEN

PUTNAM

PERRY

Pl KE
WARRI CK

PCRTER

PCSEY

RUSH

RUSH

ST. JCSEPH

CONTRACT #

B -26453-A

RS-26675- A

RS- 25961- A

B -26446-A

RS- 26309- B

R -25758- A

B -26224-A

M -26467- A

R -26062- A

B -26684- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON SR 218
OVER BRANCH OF PI PE CREEK,
0.26 km EAST CF US 31 (RP
33+46)

ASPHALT RESURFACE ON SR 47
FROM CO RD. 600S. TO GRANT
STREET

ASPHALT RESURFACE ON US 231
FROM 0.1 M LE SQUTH OF SR 67
TO 0.2 MLE SOQUTH OF SR 42

BRI DGE AND LI GHTI NG
REHABI LI TATI ON ON SR 237 OVER
THE OH O RIVER, 0.8 M LE
SOUTH OF SR 66 (RP 0+01)

ASPHALT RESURFACE ON SR 61
FROM SR 68 TO SR 64 (RP 20+06
TO RP 32+10)

SMALL STRUCTURE REPLACEMENT

ON US 12, 4 MLES EAST OF SR
49, 1.3 MLES WEST OF SR 49

AND 1.1 MLES EAST OF SR 49;
.5 MLE EAST OF SR 49

BRI DGE REPLACEMENT ON SR 66
OVER Bl G CREEK OVERFLOW 3.7
km EAST OF SR 165 (RP 11+09)

SMALL STRUCTURE REPLACEMENT
ON SR 3, 9.99 M LES NORTH OF
SR 44

BRI DGE REMOVAL AND ROAD
REHABI LI TATI ON ON STATE RQAD
44 OVER FLAT ROCK R VER
OVERFLOW 0.3 MLE EAST OF SR
3

BRI DGE REHABI LI TATI ON ON
ANGELA BOULEVARD ( SOUTH BEND)
OVER ST JOSEPH RIVER, 0.6 M
VEST OF M CHI GAN AVENUE (US
33/ BUSI NESS US 31)

(BY COUNTY)
CONTRACTOR

DEI CHVAN EXCAVATI NG CO
LOGANSPORT , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

WABASH VALLEY ASPHALT CO. LLC
TERRE HAUTE , IN

REJECTED TO BE RE- ADVERTI SED

RUDCLPH, J.H & CO

EVANSVI LLE , IN

BUCKO CONSTRUCTI ON

GARY , IN

BLANKENBERGER BROTHERS

CYNTH ANA |, IN

ALPHA EXCAVATI NG & LANDSCAPI NG
WESTPORT , IN

FORCE CONSTRUCTION CO. I NC.

COLUMBUS , IN

LAPCRTE CONSTRUCTI ON CO
LAPCRTE , IN

RUN DATE :
LETTI NG DATE :

February 28, 2003
February 18, 2003

CONTRACTCR S

BI D

482, 782.

483, 528.

1,679, 125.

1,077, 087.

614, 843.

1,978, 121.

158, 957.

716, 714.

1,223, 728.

64

21

79

35

28

71

55

64

31

DATE TO BE
COWPLETED

07/ 18/ 03

35 WD

08/ 22/ 03

75 WD.

08/ 01/ 03

125 WD

35 WD.

11/17/03

10/ 15/ 03
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COUNTY

STEUBEN

TI PPECANCE

TI PPECANCE

UNI ON

VANDERBURGH

VI QO

VH TE

VARl QUS

VARl QUS

VAR QUS

TOTAL BID

CONTRACT #

R -25666- A

M - 26669- A

M -26718-A

RS- 26368- A

R -26547-B

R -26674-B

B -26556- A

M -26665-B

M -26682- A

M -26711-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

I NTERCHANGE MCZDI FI CATI ON,
TRAFFI C SI GNAL MODERN ZATI ON
ON US 20 AT US 20 SW QUADRANT
AND AT NORTHBCOUND AND
SQUTHBOUND RAMPS

ASPHALT RESURFACE ON US 52
FROM WABASH RI VER TO BRI DGE
OVER CSX RAI LROAD

MEDI AN CURB | SLAND
RECONSTRUCTI ON ON US 52 FROM
SR 26 TO .26 M LE NORTH CF
MCCARTY LANE

ASPHALT RESURFACE ON US 27
FROM OH O STATE LI NE TO 0. 13
M LE NORTH OF S JCT SR 44

ENHANCEMENT, Bl KE/ PEDESTRI AN
FACILITY Pl GEON CREEK
GREENVWAY PASSAGE, I N

EVANSVI LLE

DEMCLI TI ON ON SR 63 AT 3.1
M LES AND 3.9 M LES SOUTH OF
I-70 (RP 24+48 TO RP 25+70)

BRI DGE REPLACEMENT ON US 421
OVER FRASER DI TCH, 1.6 km
NORTH OF US 24 (RP 168+50)

ROADSI DE MAI NTENANCE-

HERBI Cl DE TREATMENT ALONG
VARI QUS ROADS WTHI N THE FORT
WAYNE DI STRI CT

HERBI Cl DE TREATMENT VAR QUS
RQUTES I N SEYMOUR DI STRI CT

TREE REMOVAL VAR QUS
LOCATI ONS I N THE GREENFI ELD
DI STRI CT

(BY COUNTY)

CONTRACTCR

NI BLOCK EXCAVATI NG, | NC.
BRISTAL , IN

RI ETH R LEY CONSTRUCTI ON

GOSHEN , IN

Pl ONEER ASSCCI ATES, | NC.
LEO , IN

M LESTONE CONTRACTGCRS, L. P.

COLUMBUS , I N

AWARD PENDI NG

HAUER EXCAVATI NG
VALLONTA , IN

WRTZ & YATES, |NC
KENTLAND , IN

TOMNNSEND TREE SERVI CE QO
PARKER I TY , IN

DEANGELO BROTHERS, | NC.
DECATUR , IL

JOHNSON COMPANY | NC.
WESTPORT , IN

RUN DATE : February 28, 2003
LETTI NG DATE : February 18, 2003

CONTRACTCR S
BI D

1, 009, 026. 86

242,413.79

163, 589. 85

1,552, 068. 21

15, 696. 00

767, 700. 26

339, 278. 65

229,537.01

78, 989. 00

$ 52,957,729.81

DATE TO BE
COWPLETED

09/ 28/ 03

20 WD.

05/ 09/ 03

50 WD.

06/ 22/ 03

08/ 01/ 03

09/ 29/ 03

06/ 27/ 03

09/ 14/ 04
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COUNTY CONTRACT #
MARI ON R -26488-A
MARSHAL L B -26258-A

MONRCE R -26476-A

TI PPECANCE R -26436- A
TOTAL BID

COUNTY CONTRACT #
G BSON B -26840-A

TOTAL BI D

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ROAD REHABI LI TATI ON, BRI DCGE
DECK OVERLAY AND PAI NTI NG
SIGNS ON | -65 FROM MORRI' S ST.
EXIT RAMP TO THE NORTH SPLIT
OF THE | NNER LOOP; ON 1-70
FROM PI NE ST ON RAMP TO 5TH
LANE ON | -70

ROAD & BRI DGE REHABI LI TATI ON,
REMOVAL AND SI GN

MODERNI ZATI ON ON US 30 FROM
0.37 kmWSR 17 TO 3.5 km W
US 31, INCL BRI DCGE OVER
WESTERN AVE (PLYMOUTH), OVER
OCONRAIL RR & OVER SR 17

ENHANCEMENT, Bl KE/ PEDESTRI AN
TRAIL ALONG CLEAR CREEK FROM
CHURCH LANE TO WEST OF THAT
RD

ASPHALT RESURFACE ON | -65
FROM 0.6 M LE NORTH OF SR 26
TO 1.1 MLES NORTH CF SR 25

(BY COUNTY)

CONTRACTCR

WALSH CONSTR CO. CF I LL
CH CAGD, IL

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

TR COUNTY BU LDERS CO

BEDFCRD , IN

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPAIR ON |-64 OVER US
41, 4.35 MLES WEST OF SR 57
(RP 24+97)

(BY COUNTY)

CONTRACTOR

GOHVANN ASPHALT & CONSTR., | NC

CLARKSVILLE , IN

RUN DATE : February 28, 2003
LETTI NG DATE : January 22, 2003

CONTRACTCR S
BI D

23, 388, 419. 00

5,509, 690. 93

929, 332. 69

711,574.13

$ 30, 539, 016. 75

DATE TO BE
COWPLETED

10/ 11/ 03

09/ 15/ 04

09/ 15/ 03

20 WD.

RUN DATE : February 28, 2003
LETTI NG DATE : February 04, 2003

CONTRACTCR' S
BI D

125, 590. 00

$ 125, 590. 00

DATE TO BE
COVPLETED

03/ 02/ 03



PENDI NG CONTRACTS:
FEBRUARY 18, 2003: R -26547-B; B -26342-A; B -26641-A






